STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-3W0604 Project ID: 0715000039 + 04-12-16A11:30 RCVD
Bidder Name: J. McLoughlin Engineering Co., Inc. Bidder ID: VC0000003779
CERTIFIED DVEE SUMMARY |

DES-OE-102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 07-LA-101, 118, 170, 405-Var
TOTAL BID: 1;09%7;736 .60

BID OPENING DATE: 04-07-16

DVBE PRIME CONTRACTOR CERTIFICATION:

Submit to:
MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be
consistent with the names and items of work in the Subcontractors List

(Pub Cont Code § 4100 et seqg.) submitted with the bid. Identify second and
lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the
exact part, including the planned location of work to be performed, of item to
be performed or supplied by DVBE.

Total Claimed Participation $ 83,675.00
% 7.60

Contact Person:William Daugherty
(Type or Print)
(Area Code) Telephone Number:909-944-1037

Lilloce. pﬂ;/% F )14

Signature of Bidder Date

Contract No. 07-3W0604 Page 14



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION v 04-12-16A11:30 RCVD
Contract No.: 07-3W0604 Project ID: 0715000039

Bidder Name: J. McLoughlin Engineering Co., Inc. Bidder ID: VC0000003779
CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

& ]

Bid Item Number:

2

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

Construction Area Signs

FOR CALTRANS USE ONLY

DVBE Name:Titan DVBE

DVBE Telephone Number:530-949-4358
DVBE Certification Number:1249460
SAmount:10,400.00

Bid Item Number:

LT, e i Bl Il A 39 - 34 AL 736,81, 38539

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

Stripe and Marking Removal and Restripe and Replace Marking

FOR CALTRANS USE ONLY

DVBE Name:Mallard COnstruction Inc.

DVBE Telephone Number:714-785-5394

DVBE Certification Number:&3448828 [ 2¢872F
SAmount:73,275.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
SAmount :

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
SAmount :

Contract No. 07-3W0604 Page 15



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-3W0604 Project ID: 0715000039
Bidder Name: J. McLoughlin Engineering Co., Inc. Bidder ID: VC0000003779
CERTIFIED DVBE SUMMARY

DES-OE-102.5(REV 3/2008)

04-12-16A11:30 RCVD

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
SAmount :

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVEE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
SAmount :

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
SAmount :

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:
DVBE Certification Number:
S$Amount :

Contract No. 07-3W0604 Page 16



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-3W0604 Project ID: 0715000039
Bidder Name: J. McLoughlin Engineering Co., Inc. Bidder ID: VCO000003779
CERTIFIED DVBE SUMMARY

DES-OE-102.5(REV 3/2008)

O4—IE-TGA1?!3U RCVD

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name :

DVBE Telephone Number:
DVBE Certification Number:
SAmount :

DVBE prime contractors must enter their DVBE reference number or their DBA name
as listed with Department of General Services (DVBE prime contractors are
credited with 100 percent DVBE participation and need not complete the

above table) .

Contract No. 07-3W0604 Page 17



04/6/2016 02:29 PDT TO:19089443112 FROM:5302467837 Page: 1

- Fax Transmission

To:  Estimating dept From: Wiliam Schroyer
Fax: 19099443112 Date: 4/6/2016
RE: 07-3wWo604 Pages: 3

Comments:




04/6/20168 _ 02:29 PDT TO:19089443112 FROM:5302467837 Page: 2

P.0. BOX 492336 Redding Ca. 96049 |
SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

CDOT # 07-3W0604 Bid Date 04/07/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add $850.00 to have Titan
USA project) CS-1=$10,400.00

Bid item #3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1
way. Additional miles @ $50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= $1400.00

10hr shift="$1780.00

12 hr shift= $2160.00

Rate does not include TMA

Additional lane/ ramp/ otherway= $100.00 (includes arrow board, cones, signs, necessary
barricades, beacons)

24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) $400.00 day $1250.00 week $3000.00 month
Attenuator Truck With Operator ( Contractor is Responsible For Fuel )

8 Hr Shift = $950.00 Overtime Billed at $ 115.00 per Hr

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one
mile one direction at a time (additional charges for additional cones and signs if needed)

2 man flagging crew 8hr shift= $1350.00 + pilot car $750.00 = $2100.00

2 man flagging crew 10hr shift= $1730.00 + pilot car $980.00 = $2710.00

2 man flagging crew 12 hr shifi= $2110.00 + pilot car $1210.00 = $3320.00

Rumble Strips — Set up and tear down $250.00 day if needed (With traffic only)

Additional Flaggers- 8 hr shift $650.00 over time billed at $95.00 per man hr
Pilot Car with Operator: Includes operator (no mileage charge)
8 hour shift - $750.00 overtime billed at $115.00 per hr

Over time billed at $95.00per man hr
%2 Hr OT will be added daily per man if not relieved by contractor for lunch

All Night Work is billed an additional $3.50 per man hr
Signatory to Northern California Laborers Union
Signatory to Southern California Laborers Union

Bid Item # PORTABLE CHANGEABLE MESSAGE BOARDS
$1200.00 a month, $550.00 week, $300.00 a day, $200 Delivery Charge Per Board.



04/8/2016 . 02:289 PDT TO:18099443112 FROM:5302487837 Page: 3

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of
work. If this project falls in a per diem area, contractor will be charged an additional $24.00 per day per
man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will
be charged an additional fee of $500 per crew. Items not specifically included are considered to be
excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work
starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer
agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay
reasonable attorney’s fees and cost if collection is required . If you have any questions regarding this
information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

THIS QUOTE MUST BE ATTACHED TO YOUR SUBCONTRACT

Signature

Eugene Tucker Titan DVBE
Operations Manager

Cell # 530-949-4358

Email gene.titandvbe@yahoo.com



) MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
4 SB/DVBE/SDVOSE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865 Quote No: GR-2134
Ph. (714) 785-5394 Fax (714) 974-1753
-E-MAIL: GARY@MALLARDINC.COM

Agency: Caltrans ! Addenda Noted: )
DIR Number: 10:@407027
Project: Contract 07-3W0604 - Bridge Repairs and Maintenance Estimator: Gary Rivers
Email Address: gary@mallardinc.com
Bid Date: 4/7/2016 ‘. Cell Phone 714-785-5394
Item Item Description Quantity %Unit !| Unlt Price Extended Price ‘
=l —_— s .
i | Lead Compliance Plan (For Yellow Stripe Removals Only) 11 1S |S 1,500.00 | 1,500.00
7 Remove Yellow Thermoplastic Traffic Stripe 15000| LF |$ 055]5 8,250.00
11 Remove Thermoplastic Traffic Stripe 15500 LF |3 0453 6,975.00
12 Remove Thermoplastic Pavement Marking 2,000 SF |S 20015 2,000.00
13 |Remove Pavement Marker 2990 EA | S 100]5 2,990.00
31 4" Thermoplastic Traffic Stripe 27,100 | LF |5 070 | $ 18,970.00
32 |8" Thermoplastic Traffic Stripe 430 | LF |S 125138 600.00
33 8" Thermoplastic Traffic Stripe (Broken 12-3) 2810 LF |$ 1.00| S 2,810.00
34 Thermoplastic Pavement Marking 1,000] SF |S 450§ 4,500.00
as 4" Thermoplastic Traffic Stripe (Broken 36-12) 20400 LF |$ 060 $ 12,240.00
36 |4" Thermoplastic Traffic Stripe (Broken 17-7) 2850 LF |5 0.65)% 1,852.50
37 8" Thermoplastic Traffic Stripe (Broken 36-12) 1,110 LF | $ 1258 1,387.50
38 Pavement Marker (Non Reflective) 1400| EA | S 20018 2,800.00
39 Pavement Marker (Retroreflective) 1,600 EA | S 4,00] 5 6,400.00
A1 |Mobllization 1] LS |$ 10,000,008 10,000.00
$ x
Excludes Traffic Control For Mallard Forces. A total of 10 Shifts s -
will be required to complete the above stated line items 5 -
[ <
s 4
s Al
$ .
3 .
$ -
BID TOTAL: |$ 83,275.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for cach move- in. Mallard Const. will not be impacted by Liquidated
Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
General Contractor Is to submit in writing a project schedule prior to the above noted working day requirement.

B. The following materials and services are included In this quote: Thermoplastic [Yes], Palnt [No), Markers [Yes], Traffic Signs-Striping
Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [Yes], Temporary striping [RPM],
Temp tab ramoval [Na], Post “No Parking” Signs [Na], Curb Painting [Neo], Channelizers [No]

C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA

Additional Cast for BC Traffic to remobllize it's Crew will be charge at the following cost: 4] 3,950.00 EA

D. No Traffic control is included in this quote. Traffic control when Included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared

accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is indluded for Mallard Const. traffic control,

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe 8 marker debris, Disposal area to ba on site,

If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: $ 2,000.00 EA



-~

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others,

I, If Bonding Is required Please add 3% to the total bid price. A minimum price of § 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. Rt's Contractor's responsibility to install & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law,

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages an payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject ta the highest interest rate allowed by law.

General Terms & Conditions
2 All co must be to ame "} et

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in 2 higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subeontractors and other factors not In direct control of Mallard Const.

For the delays causad by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract If the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Ywo Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liabllity up to Five Million Dollars. Bid Price does not Includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling operation on the critical path of this project, Mallard Const, must be notlfied in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor's right to recover liquidatad damages from Mallard Const. for this work.

All changes to the ariginal scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const.
perfarming this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive elght (8) hour days of continuous
work, not induding weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this
Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated Into all contract agreements

Signature: Print Name:

Company: -Position:




BidSync: The State of California: TITAN DVBE INC

Department of

‘Gov General Services

BUILDING GREEN -BUYING GREEN “'WORKING GREEN

TITAN DVBE INC - #1249460

Supplier Profile

Legal Business Name
Doing Business As
Address

Email
Web Page
Business Types

Service Areas

Keywords
Construction License Types

Classifications

Active Certifications

TYPE
SB
DVBE

Certification History

TYPE

SB
DVBE
DVBE

SB (Micro)

SB

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1064655

TITAN DVBE INC
TITAN DVBE INC

PO BOX 492336 Phone
REDDING, CA 96049 FAX

itandvbe®i
http://titandvbei
Construction

Service
Non-Manufacturer

Page 1 of 2

Welcome | Logout
Need assistance?

Contact us

or call 800-990-9319

(530) 246-7836
(530) 246-7837

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,

Tuolumne, Ventura, Yolo, Yuba,

Engineering projects storm water pollution plans construction zone traffic control

C-31 - Construction Zone Traffic Control Contractor

551217 - Signage
721410 - Highway and road construction services

STATUS FROM
Approved Mar 5, 2014
Approved Mar 15, 2013

STATUS FROM
Denied Apr 3,2013
Expired Apr 17,2012
Expired Apr 15,2011
Revoked Nov 1, 2011
Denied

TO

Mar 31, 2017
Mar 31, 2017

TO

Apr 30, 2014
Apr 30, 2013
Apr 30, 2012
Nov 30, 2012

4/13/2016



BidSync: The State of California: TITAN DVBE INC Page 2 of 2

DVBE Expired Feb 26, 2010 Mar 31, 2011
SB (Micro) Revoked Feb 26, 2010 Jun 10, 2010
DVBE Expired Dec 5, 2008 Dec 31, 2009

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1064655 4/13/2016



BidSync: The State of California: MALLARD CONSTRUCTION INC Page 1 of 2

Welcome | Logout
Department of 2;9: t.;scist“ll;;e?
oGy SEnoICl ervies i
MALLARD CONSTRUCTION INC - #1748928
Supplier Profile
Legal Business Name MALLARD CONSTRUCTION INC
Doing Business As MALLARD CONSTRUCTION INC
Address 1762 N. NEVILLE ST Phone (760) 550-1645
ORANGE, CA 92865 FAX (714) 974-1753
Email
Business Types Construction
Non-Manufacturer
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,

Fresno, Glenn, Humboldt, iImperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Keywords Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade
Waterproofing

Construction License Types B - General Building Contractor
C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement
C-39 - Roofing
D-06 - Concrete Related Services
D-38 - Sand and Water Blasting
D-42 - Sign Installation
D-64 - Non-specialized

Classifications 721410 - Highway and road construction services
Active Certifications
TYPE STATUS FROM TO
SB Approved Nov 4, 2013 Nov 30, 2016
DVBE Approved Nov 4, 2013 Nov 30, 2016
Certification History
TYPE STATUS FROM TO
DVBE Expired Dec 18, 2012 Dec 31, 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 4/13/2016



BidSync: The State of California: MALLARD CONSTRUCTION INC Page 2 of 2

SB Expired Dec 18, 2012 Dec 31, 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 4/13/2016
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